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 REQUISITION NUMBER DUE DATE               TIME DUE     

MDOT PROJECT MANAGER JOB NUMBER (JN) CONTROL SECTION (CS) 

DESCRIPTION 

MDOT PROJECT MANAGER:  Check all items to be included in RFP 
 

WHITE = REQUIRED 
              ** = OPTIONAL 

Check the appropriate Tier in the box below 

CONSULTANT:  Provide only checked items below in proposal 

 
TIER 1 

($50,000 - $150,000) 

 
TIER II 

($150,000-$1,000,000) 

 
TIER III 

(>$1,000,000) 

 

   Understanding of Service **

    Innovations 

   Organizational Chart 

   Qualifications of Team 

Not required as part of 
Official RFP 

Not required as part 
of Official RFP 

 Quality Assurance/Quality Control **

   
Location:  The percentage of work performed in Michigan will be 
used for all selections unless the project is for on-site inspection or 
survey activities, then location should be scored using the distance 
from the consultant office to the on-site inspection or survey activity. 

N/A N/A  Presentation **

N/A N/A  Technical Proposal (if Presentation is required) 

 

7 pages (MDOT 
Forms not counted) 

14 pages (MDOT 
forms not counted) 

Total maximum pages for RFP not including key personnel 
resumes.   Resumes limited to 2 pages per key staff personnel. 

 
PROPOSAL AND BID SHEET EMAIL ADDRESS – mdot-rfp-response@michigan.gov

 
 
 
 
 
 
 
GENERAL INFORMATION 
 
Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager.  Questions must 
be received by the Project Manager at least five (5) working days prior to the due date and time specified above.  All questions 
and answers will be placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) 
days prior to the RFP due date deadline.  The names of vendors submitting questions will not be disclosed. 
 
MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The participating DBE firm, as 
currently certified by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal. 
 
MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION 
 
5100D – Request for Proposal Cover Sheet 
5100J – Consultant Data and Signature Sheet (Required for all firms performing non-prequalified services on this project.)
 
(These forms are not included in the proposal maximum page count.) 
 

3 pages (MDOT Forms 
not counted) Resumes 
will only be accepted for
Best Value Selections
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MDOT 5100B (12/14)   REQUEST FOR PROPOSAL Page 2 of 2 

 
The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached 
scope of services. 
 
If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid 
Sheet as indicated below.  The documents must be submitted in accordance with the latest (Consultant/Vendor Selection 
Guidelines for Services Contracts.”    
      
      
RFP SPECIFIC INFORMATION 
 

  ENGINEERING SERVICES 

 
 

  BUREAU OF TRANSPORTATION PLANNING 

 
 

  OTHER 
THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS 

  NO   YES DATED____________________ THROUGH ________________ 

  Prequalified Services – See the attached Scope of 
Services for required Prequalification Classifications.

   Non-Prequalified Services – If selected, the vendor 
must make sure that current financial information, including 
labor rates, overhead computations, and financial statements, 
is on file with MDOT’s Office of Commission Audits
This information must be on file for the prime vendor and
all sub vendors so that the contract will not be delayed.
Form 5100J is required with proposal for all firms
performing non-prequalified services on this project.
 

 
For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm 
considered most qualified to perform the services based on the proposals.  The selected firm will be asked to prepare a priced   
proposal.  Negotiations will be conducted with the firm selected. 
 
For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee 
contract.  This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred 
under its contracts.  Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s 
job-order accounting system. 

  Qualification Based Selection / Low Bid – Use Consultant/Vendor Selection Guidelines.  See Bid Sheet instructions for 
additional information. 
 
For Qualification Review/Low Bid selections, the selection team will review the proposals submitted.  The vendor that has met 
established qualification threshold and with the lowest bid will be selected.   
 
 

  Best Value – Use Consultant/Vendor Selection Guidelines, See Bid Sheet Instructions below for additional information.  
The bid amount is a component of the total proposal score, not the determining factor of the selection. 

  Low Bid (no qualifications review required – no proposal required.)  
 
BID SHEET INSTRUCTIONS 
 
Bid Sheet(s) are located at the end of the Scope of Services.  Submit bid sheet(s) with the proposal, to the 
email address:  mdot-rfp-response@michigan.gov.  Failure to comply with this procedure may result in your bid being rejected 
from consideration. 
 

 
 
 
 
 
 

 
 
MDOT and ACEC created a Partnership Charter Agreement which establishes guidelines to assist MDOT and Consultants in 
successful partnering.  Both the Consultant and MDOT Project Manager are reminded to review the ACEC-MDOT 
Partnership Charter Agreement and are asked to follow all communications, issues resolution and other procedures and 
guidance’s contained therein. 
 

  Qualification Based Selection - Use Consultant/Vendor Selection Guidelines.

  PARTNERSHIP CHARTER AGREEMENT

http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf
http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf


NOTIFICATION 
MANDATORY ELECTRONIC SUBMITTAL 

 
Proposals submitted for this project must be submitted electronically. 
 
The following are changes to the Proposal Submittal Requirements: 
 

 Eliminated the Following Requirements: 
 Safety Program 
 Communication Plan 
 Past Performance as a separate section 
 Separate section for DBE Statement of goals.  Include information in 

Qualification of Team section 
 

 Implemented the Following Changes: 
 All proposals require an Organization Chart 
 Resumes must be a maximum of two pages 
 Only Key (lead) staff resumes may be submitted 
 Tier III proposal reduced from 19 to 14 pages 
 Forms 5100D, 5100I, and 5100G combined – 5100D 
 Forms 5100B and 5100H combined – 5100B 
 RFP’s will be posted on a weekly basis -- on Mondays 

 
The following are Requirements for Electronic Submittals: 

 Proposals must  be prepared using the most current guidelines 
 The proposal must  be bookmarked to clearly identify the proposal sections (See Below) 
 For any section not required per the RFP, the bookmark must be edited to include “N/A” 

after the bookmark title.  
      Example: Understanding of Service – N/A 
 Proposals must be assembled and saved as a single PDF file 
 PDF file must be 5 megabytes or smaller 
 PDF file must be submitted via e-mail to MDOT-RFP-Response@michigan.gov 
 MDOT’s requisition number and company name must  be included in the subject line of 

the e-mail.  The PDF shall be named using the following format: 
 Requisition#XXX_Company Name.PDF 

 MDOT will not accept multiple submittals 
 Proposals must  be received by MDOT on or before the due date and time specified in 

each RFP 
 

If the submittals do not comply with the requirements, they may be determined 
unresponsive. 
 
The Consultant’s will receive an e-mail reply/notification from MDOT when the proposal is 
received.  Please retain a copy of this e-mail as proof that the proposal was received on time.  
Consultants are responsible for ensuring the MDOT receives the proposal on time.   
 
**Contact Contract Services Division immediately at 517-373-4680 if you do not get an auto 
response** 



 
 
Required Bookmarking Format: 
 

I. Request for Proposal Cover Sheet Form 5100D 
A. Consultant Data and Signature Sheet, Form 5100J (if applicable) 

II. Understanding of Service 
A. Innovations 

III. Qualifications of Team 
A. Structure of Project Team 

  1. Role of Firms 
  2. Role of Key Personnel 

B. Organization Chart 
C. Location 

IV. Quality Assurance / Quality Control Plan 
V. Resumes of Key Staff 

   VI. Pricing Documents/Bid Sheet (if applicable) 
 
 
2/14/12 
. 
 
 



NOTIFICATION  
E-VERIFY REQUIREMENTS 

 
E-Verify is an Internet based system that allows an employer, using information reported on an 
employee’s Form I-9, Employment Eligibility Verification, to determine the eligibility of that 
employee to work in the United States.  There is no charge to employers to use E-Verify.  The 
E-Verify system is operated by the Department of Homeland Security (DHS) in partnership with 
the Social Security Administration.  E-Verify is available in Spanish. 
 
The State of Michigan is requiring, under Public Act 200 of 2012, Section 381, that as a 
condition of each contract or subcontract for construction, maintenance, or engineering services 
that the pre-qualified contractor or subcontractor agree to use the E-Verify system to verify that 
all persons hired during the contract term by the contractor or subcontractor are legally present 
and authorized to work in the United States. 
 
Information on registration for and use of the E-Verify program can be obtained via the Internet 
at the DHS Web site:  http://www.dhs.gov/E-Verify.   
 
The documentation supporting the usage of the E-Verify system must be maintained by each 
consultant and be made available to MDOT upon request.   
 
It is the responsibility of the prime consultant to include the E-Verify requirement documented in 
this NOTIFICATION in all tiers of subcontracts.   
 
9/13/12 

 
 



ADDITIONAL PROPOSAL INFORMATION TO BE SCORED 
        

 

This selection will follow a normal tier two process with the following supplemental information 

for clarity of how the proposals will be evaluated: 

 

1. Proposals up to 7 (seven) pages not including key staff resumes and MDOT forms.  

Consultants are requested to be as succinct as possible and only use the number of pages 

required to provide the requested information. 

 

2. Understanding of Service and Innovations: The Consultant should describe their 

understanding of the bridges and approaches  identifying site specific challenges and 

potential solutions, design concepts to minimize “throw away” work and strategies to 

support achievement of MDOT’s project goals. 

 

3. Qualifications of Team: In addition to providing the qualifications of the team and 

organization structure, the Consultant should identify specific key staff to be assigned to 

the I-94 Project Office, percentage of their time committed to the project while working 

on the project, relevant design experience; the Michigan licensed professional engineer(s) 

assigned to this contract, technical capabilities (i.e. MicroStation, ProjectWise, etc.) and 

proposed engagement with MDOT, MDOT Owner’s Representative Consultant  (ORC), 

other MDOT Design Support Consultants and MDOT’s Bridge Design Consultants who 

will all be collocated in the I-94 Project Office. 
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 Michigan Department of Transportation 

    

    SCOPE OF SERVICE 

       FOR 

     DESIGN SERVICES 

         Traffic Signals Design Support 

 

Date: May 15, 2015 

 

CONTROL SECTION(S):  82024 and 82025 

 

JOB NUMBER(S):    127732 

 

PROJECT LOCATION:   

Various Locations (See Below), City of Detroit, Wayne County, Michigan. 

 

PROJECT DESCRIPTION: 
This Request for Proposal (RFP) includes eight (8) bridges located within the limits of the I-94 

Modernization Project, between I-96 and Conner Avenue in the City of Detroit. 

 

**MDOT will be selecting one Consultant team to complete the design support work based 

on the responses to this single RFP.** 
  

This scope is for traffic signals design support services, based on the project design needs likely 

exceeding the capacity of the Small Business Design Support consultants.  Work involved includes 

preparing traffic signal plans and special provisions and related work necessary for new installation 

or modernization of electronic traffic signal control devices for the project which consists of:  

 

Second Avenue over I-94 (S01 of 82024, JN 113125) 

Anticipated Construction Letting:  December 2016 

The scope of work includes the removal and replacement of the existing bridge carrying Second 

Avenue over I-94, site demolition, roadway approaches, utility relocation, traffic & safety 

improvements, electrical work, maintenance of traffic during construction and landscaping. 

 

Cass Avenue over I-94 (S02 of 82024, JN 113553) 
Anticipated Construction Letting:  December 2016 

The scope of work includes the removal and replacement of the existing bridge carrying Cass 

Avenue over I-94 site demolition, roadway approaches, utility relocation, traffic & safety 

improvements, electrical work, maintenance of traffic during construction and landscaping. 

 

Brush Street over I-94 (S05 of 82024, JN 113558) 
Anticipated Construction Letting:  December 2017 

The scope of work includes the removal and replacement of the existing bridge carrying Brush 

Street over I-94, site demolition, roadway approaches, utility relocation, traffic & safety 

improvements, electrical work, maintenance of traffic during construction and landscaping. 
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Chene Street over I-94 (S08 of 82024, JN 113124) 
Anticipated Construction Letting:  December 2016 

The scope of work includes the removal and replacement of the existing bridge carrying Chene 

Street over I-94, site demolition, roadway approaches, utility relocation, traffic & safety 

improvements, electrical work, maintenance of traffic during construction and landscaping. 

 

Mt. Elliott Street over I-94 (S10 of 82024, JN 113552) 
Anticipated Construction Letting:  December 2016 

The scope of work includes the removal and replacement of the existing bridge carrying Mt. Elliott 

Street over I-94, site demolition, roadway approaches, utility relocation, traffic & safety 

improvements, electrical work, maintenance of traffic during construction and landscaping. 

 

Concord Avenue over I-94 (S11 of 82024, JN 113551) 
Anticipated Construction Letting:  December 2017 

The scope of work includes the removal and replacement of the existing bridge carrying Concord 

Avenue over I-94, site demolition, roadway approaches, utility relocation, traffic & safety 

improvements, electrical work, maintenance of traffic during construction and landscaping. 

 

Cadillac Avenue over I-94 (S02 of 82025, JN 113126) 
Anticipated Construction Letting:  December 2016 

The scope of work includes the removal and replacement of the existing bridge carrying Cadillac 

Avenue over I-94, site demolition, roadway approaches, utility relocation, traffic & safety 

improvements, electrical work, maintenance of traffic during construction and landscaping. 

 

French Road over I-94 (S03 of 82025, JN 113127) 
Anticipated Construction Letting:  December 2017 

The scope of work includes the removal and replacement of the existing bridge carrying French 

Road over I-94, site demolition, roadway approaches, utility relocation, traffic & safety 

improvements, electrical work, maintenance of traffic during construction and landscaping. 

 

All of the proposed bridges and roadway approaches shall be designed to accommodate the 

improvements being proposed as part of the I-94 Modernization Project. 

 

The scope of work will be verified at a Scope Verification Meeting with MDOT personnel, the 

MDOT Owner’s Representative Consultant (HNTB Michigan, Inc.), Small Business Design 

Support Consultants, the selected Design Support Consultants from this selection and MDOT’s 

Bridge Design Consultants.  The meeting will be scheduled prior to the Consultant’s submittal of 

the Priced Proposal to the MDOT Project Manager. 

 

Certain scope of work items will be completed as part of this project under separate MDOT 

contracts with the MDOT’s Owner’s Representative Consultant (ORC), MDOT Bridge Design 

Consultants, and the MDOT Design Support Consultants defined further in this Request for 

Proposal. 
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**All Consultant teams under this Design Support contract will be required to participate 

in a design partnership workshop and be a signatory party to the I-94 Project Partnering 

Agreement to document their commitment to being a part of a collocated, collaborative team 

focused on achieving MDOT’s project goals for this project.** 

 

STAFFING REQUIREMENTS: 
Design Support Consultants delivering services under this Design Support contract will be 

required to work collaboratively with the Michigan Department of Transportation, and other 

MDOT consultants performing design services on this project.  Design Support Consultants 

selected under this RFP will be required to provide a minimum of one key design personnel 

present in the I-94 Project Office 60% of the time while working on the project through 

plan completion.  The I-94 Project office will be located within 3 miles of the I-94 

Modernization Project limits. Appropriate safety protocols will be in place and secure parking 

will be made available to all personnel working at the I-94 Project Office. MDOT and MDOT’s 

ORC will lead the collaboration between the selected Design Support Consultants and the Bridge 

Design Consultants and will have project representatives in the Project Office.  MDOT’s Bridge 

Design Consultants will be required to provide key design staff present in the I-94 Project Office 

60% of the time while working on the project through plan completion.  The I-94 Project Office 

will provide Design Support Consultant key design staff and Bridge Design staff with a 

workstation, computer, software, printing capability, office supplies and other resources 

necessary to deliver their services while working at the I-94 Project Office.  One work station 

will be made available for each Consultant contract while working at the I-94 Project Office.  

For Consultants who propose more than one key staff working at the I-94 Project Office the 

Consultant may need to provide additional equipment and software.     

 

Integration and cohousing of project team members will enhance collaboration between all 

parties and support the goal of creating a strong mentoring environment to support technical and 

business growth by Small Business firms into new MDOT prequalification categories.  Small 

Businesses providing design services for the I-94 projects will be engaged in a personalized 

Technical Training curriculum to strengthen their technical capabilities and understanding of 

MDOT project delivery.  If applicable as determined by MDOT.  It is envisioned that the MDOT 

prequalified Design Support Consultants will be engaged in the training effort.  Hours will be 

allocated at the Scope Verification meeting to the Design Support Consultants to support their 

work in this capacity. 

 

ANTICIPATED SERVICE START DATE:    August 2015 

 

ANTICIPATED SERVICE COMPLETION DATE:   January 2018 

 

DBE PARTICIPATION REQUIREMENT:   0% 

 

PRIMARY PREQUALIFICATION CLASSIFICATION(S): 

Traffic Signal Design 

 

SECONDARY PREQUALIFICATION CLASSIFICATION(S): 

None 
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PREFERRED QUALIFICATIONS AND CRITERIA (FOR NON-CLASSIFIED 

SERVICES): 

 

1) UTILITY COORDINATION  

☒ MDOT and MDOT’s ORC shall be responsible for project Utility Coordination 

 

MDOT PROJECT MANAGER: 

Adam Penzenstadler, P.E. and Carrie Warren, P.E. 

 

All correspondence related to this Request for Proposals should be directed to Terry Stepanski 

using the contact information included below: 

 

Terry A. Stepanski, P.E. 

Senior Project Manager 

MDOT Bureau of Highway Development 

425 W. Ottawa Street 

Lansing, MI  48909  

Phone:  (517) 241-0233 

E-Mail: stepanskit@michigan.gov  

 

CONFLICT OF INTEREST: 

MDOT’s ORC performing the role of lead consultant in the areas of road design, bridge design or 

maintaining traffic will not be allowed to participate or join any design team on this project.  HNTB 

Michigan, Inc. and Alfred Benesch and Company are the lead consultants in these areas and will 

not join any design teams.  Other MDOT ORC team members in non-lead roles may participate. 

A sub-consultant to the ORC may be allowed to participate as a consultant but will also be subject 

to a review for potential conflict of interest, determined on a case by case basis. 

 

 

CONSTRUCTION COST: 
A. The estimated cost of construction is: 

 

Location Bridge Cost Road Cost Total Cost 

Second Avenue $11,550,000 $600,000 $12,150,000 

Cass Avenue $6,600,000 $600,000 $7,200,000 

Brush Street $8,800,000 $500,000 $9,300,000 

Chene Street $6,900,000 $300,000 $7,200,000 

Mt. Elliott Street $18,100,000 $3,500,000 $21,600,000 

Concord Avenue $5,200,000 $500,000 $5,700,000 

Cadillac Avenue $4,800,000 $600,000 $5,400,000 

French Road $4,600,000 $300,000 $4,900,000 

B. The estimated cost of real estate is:    $8,900,000 

 

The above construction total is the amount of funding programmed for this project.  The Consultant 

is expected to design their portion of the project within the programmed amount.   

mailto:stepanskit@michigan.gov


   

5 
Final Scope Posted: 06/15/15  

 

If at any time the estimated cost of construction varies by more than 5% of the current 

programmed amount, then the Consultant will be required to submit a letter to the MDOT 

Project Manager justifying the changes in the construction cost estimate.  

 

REQUIRED MDOT GUIDELINES AND STANDARDS: 

Work shall conform to current MDOT, FHWA, and AASHTO practices, guidelines, policies, and 

standards (i.e., Road Design Manual, Standard Plans, Published MDOT Design Advisories, 

Drainage Manual, Roadside Design Guide, A Policy on Geometric Design of Highways and 

Streets, Michigan Manual of Uniform Traffic Control Devices, AASHTO LRFD Bridge Design 

Specifications, etc.).   

 

The Consultant is required to use the current MDOT_02 workspace version of Bentley 

MicroStation for CADD applications and Bentley GEOPAK for road design.  Consultant shall 

comply with all MDOT CADD standards and file naming conventions. 

 

Bridge plan views must be drawn so reference point coordinates coincide with the survey using 

MDOT_02 workspace levels to the fullest extent possible and named in accordance with MDOT’s 

standard naming conventions.  CADD file naming conventions are on the MDOT wiki 

http://mdotwiki.state.mi.us/design/images/9/9f/Cadd_Filenames.pdf         

 

MISCELLANEOUS  INFORMATION: 

 Plans for the existing bridges and an Accelerated Bridge Construction (ABC) Concepts Report     

can downloaded from the MDOT FTP site (ftpmdot.state.mi.us).  The information can be found 

under the  file name “I-94 Modernization Project” at the following link: ftp://ftpmdot.state.mi.us/I-

94%20Modernization%20Project/. The I-94 Detailed Engineering Report and its appendices are 

also available on DVD upon request.   

MDOT has contracted with a team lead by HNTB to serve as the Owner’s Representative 

Consultant (ORC) for the I-94 Modernization Project.  HNTB’s scope of work includes assisting 

MDOT with the review of the plans, special provisions and cost estimates for the bridges included 

in this Request for Proposal to ensure consistency with the goals for the larger project and with the 

design and detailing across the bridges included in this Request for Proposal.  Comments from 

MDOT’s ORC approved by the MDOT Project Manager shall be considered the same as 

comments directly from MDOT, and must be addressed by the selected Design Support 

Consultant. 

 

MDOT RESPONSIBILITIES:  

A. Schedule and/or conduct the following: 

1. Project related meetings 

2. Base Plan Review 

3. The Plan Review 

4. Omissions/Errors/Check 

5. Utility Coordination Meetings 

6. Final Trnsport item cost estimates using Consultant supplied SAPW files. 

 

B. Furnish pertinent reference materials. 

 

http://mdotwiki.state.mi.us/design/images/9/9f/Cadd_Filenames.pdf
ftp://ftpmdot.state.mi.us/I-94 Modernization Project/
ftp://ftpmdot.state.mi.us/I-94 Modernization Project/
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C. Provide electronic copies of the aerial survey and supplemental pickup survey 

completed in 2009.  This will include control point information.  Provide electronic 

copies of the additional pick up survey and structure survey currently underway once 

completed.  The additional survey will also include the completion of topographic pick 

up survey for each of the structures identified above.  Once the project survey is 

complete, the data will be provided to the selected Small Business Design Support 

Consultants. 

 

D. Furnish prints of an example of a similar project and old plans of the area, if available.   

 

E. Obtain all permits for the project as outlined in the next section using Consultant 

supplied information. 

 

F. Furnish a base utility drawing in Microstation format showing the locations of known 

existing utilities. 

 

G. Distribute Consultant prepared plans and applicable special provisions to utility owners 

within the project limits for the purpose of facilitating utility coordination and 

scheduling utility coordination meetings. 

 

H. Coordinate any necessary utility relocations. 

 

I. Furnish traffic data for I-94 and the local road over the bridges. 

 

J. Furnish the number of lanes required over the bridge based on a traffic analysis currently 

being completed by the MDOT ORC. 

 

K. Furnish a pavement design. 

 

L. Provide information regarding ROW needs and permits through MDOT’s ORC. 

 

M. Determine the type of aesthetics to be incorporated into the design of the project. 

 

N. Assemble the plan review submittal packages using information provided by the 

selected Consultants. 

 

O. Furnish FTP site for software download and instructions for the MDOT Stand Alone 

Proposal Estimator’s Worksheet (SAPW). 

 

MDOT OWNER’S REPRESENTATIVE CONSULTANT RESPONSIBILITIES:  

A. Utility Coordination and Investigation (and drawings) 

 

B. Public Involvement 

 

C. Accelerated Bridge Construction Concepts and Strategies 

 

D. Right-of-Way Services 
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E. Traffic Capacity Analysis and Geometric Studies 

 

F. Safety Studies 

 

G. Aesthetics 

 

H. Design Surveys 

 

I. Small Business training program (includes technical and executive training) 

 

J. Project office mobilization 

 

MDOT BRIDGE DESIGN CONSULTANT RESPONSIBILITES: 

A. Bridge Design 

 

B. Bridge Load Rating Analysis 

 

C. Geotechnical Engineering to support the foundation design for structures. 

 

D. Other necessary design services not addressed in the Design Support Contracts 

 

E. Prepare and package for each bridge the roadway approach plans, details and 

specifications prepared by the Consultant for design and construction.  This project will 

be required to follow the Design Deliverable Enhancement Package (DDEP). 

 

F. Establish the roadway profile for the bridge roadway over I-94 and provide assistance to 

the Small Business Design Support Consultants responsible for the road approach and 

site demolition plans.   

 

MDOT SMALL BUSINESS DESIGN SUPPORT CONSULTANT RESPONSIBILITIES: 
Complete the design of certain elements of the project to be determined prior to the Scope 

Verification Meeting with MDOT personnel.  The design services to be performed by the MDOT 

Small Business Design Support Consultants will be determined on a per bridge basis including, 

but not limited to the following: 

 

A. Road and Streets (Road approach and site demolition plans) 

 

B. Maintaining Traffic Plans and Provisions 

 

C. Street/Freeway Lighting 

 

D. Permanent Freeway Traffic Signing Plans 

 

E. Permanent Non-Freeway Traffic Signing Plans 

 

F. Pavement Markings Plans 
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G. Traffic Signal Design 

 

H. Freeway Lighting 

 

I. Municipal Utility Design 

 

J. ITS Design 

 

K. Landscaping 

 

L. Roadway Geotechnical Investigations 

 

TRAFFIC SIGNAL DESIGN SUPPORT CONSULTANT RESPONSIBILITIES: 
Complete the design of this project including, but not limited to the following: 

 

The Consultant must adhere to all applicable OSHA and MIOSHA safety standards, including the 

appropriate traffic signs for the activities and conditions for this job and perform field operations 

in accordance with the Department’s Personal Protective Equipment (PPE) policy as stated in the 

MDOT Guidance Document #10118.   

 

Meet with the MDOT Project Manager to review project, location of data sources and contact 

persons, and review relevant MDOT operations.  The Consultant shall review and clarify project 

issues, data needs and availability, and the sequence of events and team meetings that are essential 

to complete the design by the project plan completion date.  Attention shall be given to critical 

target dates that may require a large lead time, such as geotechnical requirements, ROW submittal 

dates, Railroad coordination requirements, utility conflict resolution, local agency meetings, etc. 

 

A. The Project Manager for each Consultant Team will participate in regular 

coordination meetings with MDOT and other design consultants.  The frequency 

and location of these meetings will be determined prior to submittal of the Priced 

Proposal. 

 

B. Design the project to minimize the amount of “throw away” work.  Throw away 

work is defined as features constructed as part of this project that will be removed 

to accommodate the full build out of the I-94 Modernization Project.  This should 

include, but is not limited to using the span configurations recommended in the 

Detailed Engineering Report for the project, transitioning from the proposed grades 

at the bridge to the existing grades along the local roads as efficiently as possible, 

minimizing the grade raise required along the local road. 

 

C. Design and develop traffic signal plans and proposal materials, engineering 

documents, and related work necessary for new installation or modernization of 

electronic traffic signal control devices.  Review soil borings provided by others to 

assist in design of traffic signal foundations which may include strain pole 

foundation design as required.  MDOT has developed a strain pole foundation 

design table for box span signals. This table can be found on the Traffic and Safety 
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website in the signals correspondence and guidelines area. A special foundation 

design may be necessary depending on site specific soil properties and proposed 

signal layout and geometry.  Refer to suggested Traffic Signal Design Procedure: 

MDOT website.  Any existing or proposed pedestrian pushbuttons and ramps must 

be accessible per ADA guidelines and MDOT design practices. 

 

D. Coordinate extensively with other MDOT design consultants to provide any 

information needed to complete the design tasks they are responsible for.  

 

E. Incorporate the selected maintenance of traffic concept into the design the roadway 

approaches.  The selected Design Support Consultant will be given the opportunity 

to provide comments on the maintenance of traffic concept prior to the selection of 

the concept. 

 

F. Incorporate the required street lighting into the design of the roadway approaches.  

This may include, but is not limited to providing lighting foundations and the 

appropriate conduit to accommodate the proposed lighting. 

 

G. Incorporate the required permanent signing into the design of the roadway 

approaches.  This may include, but is not limited to including overhead sign 

supports. 

 

H. Incorporate the selected aesthetic details into the design of the project.  This may 

include landscaping plans along the roadway approaches.  MDOT’s ORC will 

provide details for the aesthetic treatments to the selected Consultant. 

 

I. Incorporate Consultant geotechnical recommendations into the design of the 

roadway approaches.  This may include, but is not limited to sign/ITS foundations 

and pavement structure design. 

 

J. Prepare any unique special provisions required for the project and coordinate with 

other consultants.  The MDOT Project Manager must be informed of the need for 

any unique special provisions and of the need to modify any previously approved 

special provisions to apply to the project.  Unique special provisions, including 

previously approved special provisions that are modified to apply to this project, 

should be submitted for review and approval a minimum of 6 weeks prior to 

the Plan Completion for the project.   
 

K. Provide solutions to any unique problems that may arise during the design of this 

project. 

 

L. Public information and/or stakeholder meetings will be required for this project, 

and is included in the scope of services for MDOT’s ORC.  The Consultant may be 

asked to assist with the public outreach by providing information that will be used 

at Public Information Meetings.  This may include, but is not limited to, providing 

CAD drawings, prints of developed plan sheets and attending meetings to answer 

questions related to the project.   
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M. Compute and verify all plan quantities. 

 

N. The Consultant may be required to provide Design Services during the construction 

phase of this project.  If Construction Assistance is required, then a separate 

authorization for those services will be issued. 

 

O. Maintain a Design Project Record on MDOT’s ProjectWise system which includes 

a history of significant events (changes, comments, etc.) which influenced the 

development of the plans, dates of submittals and receipt of information. 

 

P. The Consultant shall review the CPM network for the construction of this project 

prepared by MDOT’s ORC for conformance with the design of the roadway 

approaches and maintenance of traffic.   

 

Q. The Consultant representative shall record and submit type-written minutes for all 

project related meetings to the MDOT Project Manager using MDOT’s 

ProjectWise system within two weeks of the meeting.  MDOT will provide and 

distribute official meeting minutes for the Plan Review Meeting. 

 

R. The Consultant will provide to MDOT at the scheduled submittal dates, electronic 

copies (in Adobe PDF format) of the required specifications and plan set materials 

for distribution by MDOT for all reviews for this project.  

 

S. The Consultant Design Team will provide to MDOT a letter with each submittal 

required for this project certifying that the Project QA/QC plan has been followed 

and completed.  The QA/QC reviews must be completed before submitting the 

package to MDOT. 

 

T. Prepare and submit electronically (native format or Adobe PDF) any information, 

calculations, hydraulic studies, or drawings required by MDOT for acquiring any 

permit (ie. NPDES, DEQ, etc), approvals (i.e. county drain commission) and related 

mitigation.  MDOT will submit permit requests. 

 

U. Attend any project-related meetings as directed by the MDOT Project Manager. 

 

V. The MDOT Project Manager shall be the official MDOT contact person for the 

Consultant and shall be made aware of all communications regarding this 

project.  The Consultant must either address or send a copy of all correspondence 

to the MDOT Project Manager.  This includes all Subcontractor correspondence 

and verbal contact records.  

 

W. The Consultant shall contact the MDOT Project Manager whenever discoveries or 

design alternatives have the potential to require changes in the scope, limits, 

quantities, costs, or right-of-way of the project. 
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X. The Consultant shall be responsible for showing on the plans the location and 

names of all existing utilities within the limits of the project utilizing the base utility 

drawing furnished by the MDOT ORC.  In the course of resolving utility conflicts, 

the Consultant shall make modifications to the plans or design details and provide 

assistance as directed by the MDOT Project Manager.  The Consultant shall attend 

any utility meetings called to ensure that the concerns are addressed on the plans 

involving utilities.  The Consultant shall assist in the review of utility permit 

requests to ensure compatibility with the project as directed by the MDOT ORC 

and/or Project Manager.   

 

Y. On the first of each month, the Consultant Project Manager shall submit a monthly 

project progress report to the Project Manager via e-mail. 

 

Z. Commit technical project staff to the MDOT lead Technical Training Program 

which will focus on the following. 

1. MDOT P/PMS Task Network and CPM Scheduling 

2. Document control and project team communications protocol 

3. Design criteria (i.e. applicable Federal/State standards, design exceptions) 

4. Software (ProjectWise, Microstation V8i, Geopak SS2/3) 

5. Plan Development & Packaging (CAD Standards, e-Proposal) 

6. MDOT Specifications and Special provisions (FUSP, FUSS, Unique) 

7. Quantity take-offs (Pay Items) and Cost Estimating (SAPW) 

8. Quality Control/Quality Assurance and Constructability reviews 

9. Design assistance during construction (RFI, Shop drawing review) 

 

The plans shall be submitted to MDOT as follows:     

A. Base Plans (Pre-GI Review Meeting) showing the geometric layout which fits 

within available project right-of-way.  This shall be accompanied by a detailed 

estimate of costs.   

  

B. Preliminary Plans (Plan Review Meeting) that are approximately 70% complete 

shall be accompanied by an estimate of cost based on the quantities of major pay 

items shown on the plans.  

 

C. Pre-final plans (Pre-OEC plans) consisting of final plans that are approximately 

90% complete and any special provisions and supplemental specifications that may 

be required. 

     

D. Final plans (OEC plans), Contract Quantities, updated cost estimate, and any 

special provisions and supplemental specification that may be required.  Plan 

Review comments should be reflected in all sheets. 

 

E. Regular Over-The-Shoulder (OTS) Reviews consisting of at least monthly “in 

progress” plan submittals showing design progress for use in coordinating and 

packaging with other consultants.  Note “in progress” plan submittals are not 

considered formal submittals subject to QA/QC certification.       
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The Consultant will proceed with Preliminary Plans upon receiving MDOT approval of the Base 

Plans.  Additionally, the Consultant will proceed with Final Plans once FHWA has approved the 

Preliminary Plans.  

  

All work shall conform to AASHTO specifications, MDOT specifications, and MDOT design and 

detailing practices.  All submittals (excluding in progress submittals) to MDOT shall require 

quality assurance review and meet the attached quality assurance document.  The Consultant shall 

maintain office records, submit monthly progress reports to the MDOT Project Manager, and 

submit MDOT vouchers with their billings.  The Consultant is advised that MDOT considers plans 

30% complete upon approval of the base plans, 70% complete when the preliminary plans are 

distributed, and 100% complete when final plans are submitted for review.  

  

All submittals to MDOT shall be dated and identified by structure number, control section, job 

number including phase, MDOT contract number, route and location.  An electronic copy of each 

submittal will uploaded to MDOT’s ProjectWise system.  

  

A file containing project related correspondence, design, and any information resulting from 

research shall be submitted to MDOT with final deliverables. 

 

DELIVERABLES: 

The Consultant shall deliver all computer files associated with the project in their native format 

(spreadsheets, CADD files, GEOPAK files, Roadway Designer Templates etc.) on DVD, and 

upload all files to ProjectWise system, as directed by the MDOT Project Manager.  All 

CADD/GEOPAK files shall be created and identified with standard MDOT file names in 

conformance with MDOT’s I-94 Document Control Plan.  It is the Consultant’s responsibility to 

obtain up to date MicroStation and GEOPAK seed/configuration files necessary to comply with 

MDOT’s CADD standards which are published monthly to the MDOT website.  Any 

CADD/GEOPAK files that do not conform to MDOT standards will be returned to the Consultant 

for correction at the Consultant’s expense. 

 

Proposal documents shall be submitted in their native format with standard naming conventions 

as well as combined into one Adobe PDF file in the sequence specified by MDOT.  To provide 

text search capabilities the combined proposal shall be created by converting native electronic files 

to PDF.  Scanning to PDF is discouraged except in instances where it is necessary to capture a 

legally signed document or a hard copy version of a document is all that exists.  

 

Plan sheets shall be printed to an Adobe PDF set in 11” x 17” format.  For final Plan Turn-In, a 

title sheet shall be printed, signed, sealed, and then scanned for inclusion with the Adobe PDF set.  

The original title sheet shall be sent to the MDOT Project Manager.   

 

At final Plan Turn-In, Reference Information Documents (RID) shall be delivered to MDOT with 

standard naming conventions and content in conformance with MDOT’s I-94 Document Control 

Plan. The RID files included will depend on the design survey and work type of the project. These 

files range from CADD, existing terrain, proposed cross sections, 3D models and files generated 

for Automated Machine Guidance (AMG) and automated inspection/stakeout activities.  
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Stand Alone Proposal Estimator’s Worksheet (SAPW) shall be used to generate the txt and csv 

files necessary for import into the Trns*port bid letting software.  The SAPW files shall be 

transmitted electronically utilizing MDOT’s ProjectWise system.  

 

The project removal, construction, and profile sheets will require a scale of 1”=80’ or as approved 

by the MDOT Project Manager.  

  

All plans, special provisions, estimates, and other project related items shall meet all MDOT 

requirements and detailing practices (i.e., format, materials, symbols, patterns, and layout) or as 

otherwise directed by the Project Manager.  All plans, specifications, and other project related 

items are subject to review and approval by MDOT and/or MDOT’s ORC. 

 

MDOT PERMITS: 

The Consultant shall be responsible for obtaining up to date access permits and pertinent 

information for tasks in MDOT Right of Way (ROW).  This information can be obtained through 

Joe Rios, Utilities/Permits Section, Real Estate Division at (517) 241-2103. 

 

PROJECT SCHEDULE: 
All projects will follow the same design schedule with the scheduled Plan Completion date of  

August 2, 2016.  The Consultant shall use the following events to prepare the proposed 

implementation schedule as required in the Guidelines for the Preparation of Responses on 

Assigned Design Services Contracts.  These dates shall be used in preparing the Consultant’s 

Monthly Progress Reports. 
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MDOT PRECONSTRUCTION TASKS  
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Updated 
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For questions on specific tasks, refer to the P/PMS Task Manual located on the MDOT Website. 

For assistance in accessing this manual, please contact: 

Dennis Kelley: (517) 373-4614 

 

Please indicate with a check in the box next to each task number whether you believe that task will 

require consultant involvement on the job.  Milestones (a specific event at a point in time) are 

italicized and underlined.  See the P/PMS Task Manual for more details.  Scheduling assistance 

may be accomplished with estimated completion dates.  While not part of P/PMS, an Authorization 

Milestone and Post-Design Tasks have been included for your reference. 

 

STUDY (EARLY PRELIMINARY ENGINEERING) 

  P/PMS TASK NUMBER AND DESCRIPTION 

DATE TO BE 

COMPLETED 

BY 

   (mm/dd/yyyy) 

  
CONSULTANT CONTRACT 

AUTHORIZATION/EXECUTION 
     /     /      

YES NO   

  INFORMATION GATHERING/STUDIES  

  1115 Traffic Data Collection for Studies      /     /      

  1120 Prepare Traffic Analysis Report for Studies      /     /      

  1125 Traffic Capacity Analysis for Studies      /     /      

  1155 Request/Perform Safety Analysis for Studies      /     /      

  1300 Traffic Impact Study      /     /      

  
1350 Determine Need for Interstate Access Change 

Request 
     /     /      

  1400 Feasibility Study      /     /      

  1500 Corridor Study      /     /      

  1555 Interstate Access Change Request      /     /      

  
155M FHWA Approval of Interstate Access Change 

Request 
     /     /      

  1600 Access Management Study Plan      /     /      

  1700 Other Miscellaneous Studies      /     /      

    

  EPE SCOPING ANALYSIS  

http://www.michigan.gov/mdot/0,1607,7-151-9625_21540_36037_54503---,00.html
http://www.michigan.gov/documents/mdot/mdot_task_manual_297105_7.pdf?20130430065833
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  2100 Scope Verification and Initiation of EPE Activities      /     /      

  2115 Prepare Traffic Analysis Report for EPE/Design      /     /      

  2120 Traffic Data Collection for EPE/Design      /     /      

  2125 Traffic Capacity Analysis for EPE/Design      /     /      

  2130 Prepare Project Purpose and Need      /     /      

  
213M Concurrence by Regulatory Agencies with the 

Purpose and Need 
     /     /      

  2140 Develop and Review Illustrative Alternatives      /     /      

  2155 Request/Perform Safety Analysis for EPE/Design      /     /      

  2160 Prepare and Review EIS Scoping Document      /     /      

  216M Public Information Meeting      /     /      

    

 

MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 

 

STUDY (EARLY PRELIMINARY ENGINEERING) (cont’d) 

 

  P/PMS TASK NUMBER AND DESCRIPTION 

DATE TO BE 

COMPLETED 

BY 

YES NO  (mm/dd/yyyy) 

  EPE DRAFT ANALYSIS  

  2310 Conduct Technical SEE Studies      /     /      

  2311 Cultural Resources Survey      /     /      

  2312 Recreational Survey – Section 4(f)/6(f)      /     /      

    

  EPE DRAFT ANALYSIS (cont’d)  

  2313 Endangered Species Survey      /     /      

  2314 Wetland Assessment      /     /      

  2315 Wetland Mitigation      /     /      

  2316 Other Technical Reports      /     /      

  2321 Prepare for Aerial Photography      /     /      

  2322 Finish/Print Aerial Photography      /     /      

  2330 Collect EPE Geotechnical Data      /     /      

  2340 Develop and Review Practical Alternatives      /     /      

  233M Aerial Photography Flight      /     /      

  2360 Prepare and Review EA      /     /      

  236M Approval of EA by FHWA      /     /      

  2370 Prepare and Review Draft EIS      /     /      

  237M Approval of Draft EIS by FHWA      /     /      

  2380 Distribute EA      /     /      

  238M Public Hearing for EA      /     /      

  2390 Distribute DEIS      /     /      

  239M Public Hearing for DEIS      /     /      

    

  EPE FINAL ANALYSIS  
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  2510 Determine and Review Recommended Alternative      /     /      

  
250M Concurrence by Reg Agencies with Recom 

Alternatives 
     /     /      

  2525 Prepare and Review Engineering Report      /     /      

  2530 Prepare and Review Request for FONSI      /     /      

  252M Approval of FONSI by FHWA      /     /      

  2540 Prepare and Review FEIS      /     /      

  254M Approval of FEIS by FHWA      /     /      

  2550 Obtain ROD      /     /      

  255M ROD Issued by FHWA      /     /      

  2570 ITS Concept of Operations      /     /      

    

  CONTAMINATION INVESTIGATION  

  2810  Project Area Contamination Survey (PCS)      /     /      

  
2820 Preliminary Site Investigation (PSI) for 

Contamination 
     /     /      

 

 MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 

 

PRELIMINARY ENGINEERING - DESIGN 

 

  P/PMS TASK NUMBER AND DESCRIPTION 

DATE TO BE 

COMPLETED 

BY 

YES NO  (mm/dd/yyyy) 

  
DESIGN SCOPE VERIFICATION AND BASE PLAN 

PREPARATION 
 

  3130 Verify Design Scope of Work and Cost      /     /      

  3310 Prepare Aerial Topographic Mapping      /     /      

  3320 Conduct Photogrammetric Control Survey      /     /      

  3321 Set Aerial Photo Targets      /     /      

  3325 Geotechnical Structure Site Characterization      /     /      

  3330 Conduct Design Survey      /     /      

  3340 Conduct Structure Survey      /     /      

  3350 Conduct Hydraulics Survey      /     /      

  3360 Prepare Base Plans      /     /      

  311M Utility Notification      /     /      

  3365 Pre-Conceptual ITS Design and Meeting      /     /      

  3370 Prepare Structure Study      /     /      

  3375 Conduct Value Engineering Study      /     /      

  3380 Review Base Plans      /     /      

  3385 Preliminary Load Rating      /     /      

  332M Base Plan Review (Pre-GI Inspection)      /     /      

  3390 Develop the Maintaining Traffic Concepts      /     /      

    

  PRELIMINARY PLANS PREPARATION  
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  3500 Develop Transportation Management Plan      /     /      

  3510 Perform Roadway Geotechnical Investigation      /     /      

  3520 Conduct Hydraulic/Hydrologic and Scour Analysis      /     /      

  
3522 Conduct Drainage Study, Storm Sewer Design, and 

use  Structural Best Management Practices 
     /     /      

  3530 Geotechnical Foundation Engineering Report      /     /      

  
3535 Conduct Str. Review for Arch. & Aesthetic 

Improvements 
     /     /      

  3540 Develop the Maintaining Traffic Plan      /     /      

  
3551 Prepare/Review Preliminary Traffic Signal Design 

Plan 
     /     /      

  3552 Develop Preliminary Pavement Marking Plan      /     /      

  3553 Develop Preliminary Non-Freeway Signing Plan      /     /      

  3554 Develop Preliminary Freeway Signing Plan      /     /      

  
3555 Prepare/Review Preliminary Traffic Signal 

Operations 
     /     /      

  3570 Prepare Preliminary Structure Plans      /     /      

  3580 Develop Preliminary Plans      /     /      

  3585 Final ITS Concept Design and Meeting      /     /      

  3590 Review The Plans      /     /      

  352M THE Plan Review Meeting      /     /      

  3595  Conduct ITS Structure Foundation Investigation      /     /      

 

MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 
 

PRELIMINARY ENGINEERING - DESIGN (cont’d) 

 

  P/PMS TASK NUMBER AND DESCRIPTION 

DATE TO BE 

COMPLETED 

BY 

YES NO  (mm/dd/yyyy) 

  UTILITIES  

  3610 Compile Utility Information      /     /      

  3615  Compile ITS Utility Information      /     /      

  3650 Coordinate RR Involvement for Grade Separations      /     /      

  3655 Coordinate RR Involvement for At-Grade Crossings      /     /      

  3660 Resolve Utility Issues      /     /      

  360M Utility Conflict Resolution Plan Distribution      /     /      

  361M Utility Meeting      /     /      

  3670 Develop Municipal Utility Plans      /     /      

  3672 Develop Special Drainage Structures Plans      /     /      

  3675 Develop Electrical Plans      /     /      

  3680 Preliminary ITS Communication Analysis      /     /      

  3690 Power Design (Power Drop in Field)      /     /      

    

  MITIGATION/PERMITS  
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  3710 Develop Required Mitigation      /     /      

  3720 Assemble Environmental Permit Applications      /     /      

  3730 Obtain Environmental Permit      /     /      

    

  FINAL PLAN PREPARATION  

  3815 Geotechnical Structure Design Review      /     /      

  3821 Prepare/Review Final Traffic Signal Design Plan      /     /      

  3822 Complete Permanent Pavement Marking Plan      /     /      

  3823 Complete Non-Freeway Signing Plan      /     /      

  3824 Complete Freeway Signing Plan      /     /      

  3825 Prepare/Review Final Traffic Signal Operations      /     /      

  3830 Complete the Maintaining Traffic Plan      /     /      

  3840 Develop Final Plans and Specifications      /     /      

  380M Plan Completion      /     /      

  3850 Develop Structure Final Plans and Specifications      /     /      

  3870 Hold Omissions/Errors Check (OEC) Meeting      /     /      

  3875 Final Load Rating      /     /      

  387M Omissions/Errors Checks Meeting      /     /      

  389M Plan Turn-In      /     /      

  3880 CPM Quality Assurance Review      /     /      

  3890 Final ITS Communication Analysis      /     /      

 

MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 
 

PRELIMINARY ENGINEERING – RIGHT OF WAY 

 

  P/PMS TASK NUMBER AND DESCRIPTION 

DATE TO BE 

COMPLETED 

BY 

YES NO  (mm/dd/yyyy) 

  EARLY RIGHT OF WAY WORK  

  
4100 Real Estate Pre-Technical Work (combines 411M, 

4120) 
     /     /      

  4150 Real Estate Technical Work (combines 4130, 4140)      /     /      

  413M  Approved Marked Final ROW      /     /      

    

  ROW APPRAISAL  

  
4350 Real Estate Appraisals (combines 4411, 4412, 4413, 

4420) 
     /     /      

    

  ROW ACQUISITION  

  
4450 Real Estate Acquisitions (combines 4430, 4710, 

4720) 
     /     /      

  4510    Conduct Right Of Way Survey & Staking      /     /      

  442M    ROW Certification      /     /      
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MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 

 

POST LETTING/AWARD TASKS (for reference only) 

 

  P/PMS TASK NUMBER AND DESCRIPTION 

DATE TO BE 

COMPLETED 

BY 

YES NO  (mm/dd/yyyy) 

    

  4810 Complete Acquisition Process      /     /      

  4820 Manage Excess Real Estate      /     /      

  4830  Provide Post-Certification Relocation Assistance      /     /      

  4910 Conduct ROW Monumentation      /     /      

  5010 Construction Phase Engineering and Assistance      /     /      

  5020 Prepare As-Built Drawings      /     /      
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CONSULTANT PAYMENT – Actual Cost Plus Fixed Fee: 

 

Compensation for this project shall be on an actual cost plus fixed fee basis.  This basis of 

payment typically includes an estimate of labor hours by classification or employee, hourly labor 

rates, applied overhead, other direct costs, subconsultant costs, and applied fixed fee.  The fixed 

fee for profit allowed for this project is 11.0% of the cost of direct labor and overhead. 

 

All billings for services must be directed to the Department and follow the current guidelines.  

Payment may be delayed or decreased if the instructions are not followed. 

 

Payment to the Consultant for services rendered shall not exceed the maximum amount unless an 

increase is approved in accordance with the contract with the Consultant.  Typically, billings must 

be submitted within 60 days after the completion of services for the current billing.  The final 

billing must be received within 60 days of the completion of services.  Refer to your contract for 

your specific contract terms. 

 

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department for its 

own employees in accordance with the State of Michigan’s Standardized Travel Regulations.  

Supporting documentation must be submitted with the billing for all eligible expenses on the 

project in accordance with the Reimbursement Guidelines.  The only hours that will be considered 

allowable charges for this contract are those that are directly attributable to the activities of this 

project. 

 

MDOT will reimburse the consultant for vehicle expenses and the costs of travel to and from 

project sites in accordance with MDOT’s Travel and Vehicle Expense Reimbursement 

Guidelines, dated May 1, 2013.  The guidelines can be found at 

http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-

13_420289_7.pdf?20130509082418. MDOT’s travel and vehicle expense reimbursement 

policies are intended primarily for construction engineering work. Reimbursement for travel to 

and from project sites and for vehicle expenses for all other types of work will be approved on a 

case by case basis. 

 

 

MDOT will pay overtime in accordance with MDOT’s Overtime Reimbursement Guidelines, 

dated May 1, 2013. The guidelines can be found at 

http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-

13_420286_7.pdf?20130509081848.  MDOT’s overtime reimbursement policies are intended 

primarily for construction engineering work. Overtime reimbursement for all other types of 

work will be approved on a case by case basis. 

 

http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
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